

SCHEDULE DRIT

MIDWEST ENERGY, INC.

(Name of Issuing Utility)

Replacing Schedule Initial Sheet

Company Wide

(Territory to which schedule is applicable)

which was filed

No supplement or separate understanding shall modify the tariff as shown hereon.

Sheet 1 of 1 Sheets

Exhibit C - Supplemental Review Agreement

This Agreement, dated , is entered into by and between ("Interconnecting Customer") and the Company, for the purpose of setting forth the terms, conditions and costs for conducting a supplemental review relative to the expedited process as outlined in Section 3.2 of the Interconnection Tariff. This supplemental review pertains to (Insert facility name or location.)

If the supplemental review determines the requirements for processing the application through the expedited process including any system modifications, then the modification requirements, reasoning, and costs for these modifications will be identified and included in an executable Interconnection Service Agreement sent to the Interconnecting Customer for execution. If the supplemental review does not determine the requirements, it will include a proposed Impact Study Agreement as part of the standard process which will include an estimate of the cost of the study.

The Interconnecting Customer agrees to provide, in a timely and complete manner, all additional information and technical data necessary for the Company to conduct the supplemental review not already provided in the Interconnecting Customer's application.

All work pertaining to the supplemental review that is the subject of this Agreement will be approved and coordinated only through designated and authorized representatives of the Company and the Interconnecting Customer. Each party shall inform the other in writing of its designated and authorized representative, if different than what is in the application.

The Company shall perform the supplemental review for a fee not to exceed \$1,250. The Company anticipates that the supplemental review will cost \$ . No work will be performed until payment is received.

IN WITNESS WHEREOF, the Parties hereto have caused two (2) originals of this Agreement to be executed by their duly authorized representatives.

Interconnecting Customer

Date

Midwest Energy, Inc.

Date

Issued Month Day Year
Effective Upon Approval by Commission Month Day Year
By Earnest A. Lehman President
Earnest A. Lehman Signature of Officer Title

04-GIME-030-GIE
Approved PR
Kansas Corporation Commission
May 27, 2004
/S/ Susan K. Duffy